New Jer sey Department of Transportation

Bureau of Research
Date of RFP RESEARCH PROJECT Closing Date
8/9/2010 Request for Proposals 9/22/2010

2011 Program

M easuring Bene€fits of Transit Oriented Development

Project No. 2011-09
(Proposals must be prepared in accordance with NJDOT’ s Information and Instructions for Preparing
Proposals. Please visit:
http: //www.state.nj.us/transpor tation/r efdata/r esear ch/pdf/techpr opr espr oj .pdf
Revised Proposal Evaluation Forms are available for your information on the website.)
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. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES

NJ TRANSIT isinterested in quantifying the benefits derived from Transit Oriented Development
(TOD) in NJto individuals (households) and communities (municipalities and/or regions/subregions).
These benefits can take severa forms. Such as travel mode shifts that result in reduced area-wide traffic
congestion and improved air quality .On the personal/individual/HH side, we are most interested in
health, housing affordability, and transportation affordability (and availability). On the public side there
are severa potentia "indicators' that could be examined -- improved safety (pedestrian and personal,
related to either real or perceived decrease in crime), infrastructure efficiencies, improved ratables
(higher yielding and/or more), fewer vacancies, less demand on public services, etc.

Our godl isto identify measureable benefits of TOD, particularly in the areas of public health and
economic stability/growth.

. TASKS

[Provide alisting of appropriate general tasks divided into phases based on types of work (e.g.,
laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones)

The NJDOT is seeking the insight of proposal responders on how best to achieve the research
objectives. Proposers are expected to describe a research effort that can realistically be accomplished
as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient detail
to demonstrate their understanding of the problem and the soundness of their approach for conducting
the required research.

PHASE | —Literature Search

Conduct aliterature search of the current state of the practice.

After the award of the project, amore comprehensive literature search should be conducted. At the
completion of this literature search, the Pl will make a presentation to the Research Project Selection
and Implementation Panel to discuss their findings and to discuss the appropriate research approach.

PHASE |l — Research Approach and Anticipated Results



Clear description of how you will solve the problem and implement anticipated findings. Work may be
divided into phases (e.g., Laboratory, Field or Year 1, Year 2) as necessary to clarify tasks. Exit Criteria
must be developed during this phase.

Task 1 Make a comprehensive and detailed presentation on the results of a national and international
literature search into existing practices for evaluating the benefits derived from Transit Oriented
Development (TOD) to individual s (households) and communities (municipalities and/or
regions/subregions). The presentation will be made to the RPSIP within three weeks of reviewing the
literature search memo.

Task 2 Analyze the current practices and avail able technol ogies used to quantifying the benefits derived
from Transit Oriented Development (TOD) in NJ. Based on thisanalysis, devel op a proposed
methodology and criteria for measuring and evaluating these practices. The proposed methodology will
be presented to the RPSIP for approval.

Task 3 Apply the approved methodology and eva uate the personal/individual/HH side, health, housing
affordability, and transportation affordability (and availability). On the public side there are several
potential "indicators" that could be examined -- improved safety (pedestrian and personal, related to
either real or perceived decrease in crime), infrastructure efficiencies, improved ratables (higher yielding
and/or more), fewer vacancies, less demand on public services, etc

Task 4 Identify guidelines to measure success of the methodol ogy

Task 5 Develop a method for gathering qualitative information about perceptions of the extent to which
the.
potential "indicators" that could be examined.

Task 6 Once the method developed in Task 5 is approved by the RPSIP, use it to collect data and
develop the information and report on what is learned.

Task 7 using the data developed, prepares guidelines for the evaluation of identify measurable benefits
of TOD, particularly in the areas of public health and economic stability/growth.

Task 8 Progress reports will be submitted quarterly throughout the project. Prepare Final Report ten (10)
hard copies, One (1) text brief pdf format and one (1) CD Rom with final report and tech brief in pdf
format.

. IMPLEMENTATION AND TRAINING PLAN

The PI must meet with the Research Project Selection and Implementation Panel (RPSIP) and other
NJDOT units to present the findings and as appropriate train these personnel in the use the project
results.

The Pl will develop an implementation plan as per the guidelines provided by NJDOT Research
Bureau.

. DELIVERABLES:

[List of minimum deliverables necessary to complete the project]
» Presentation of Summary of Literature Search Results

» Discussion to Support and Refine the Project Tasks

» Project work plan.

» Technica Memorandum on the survey results



Technical memorandum on the measures that are working or not working

Technical memorandum on actions taken

Interim Status reports suitable for Senior Leadership if required

Quarterly Reports and Final report with appropriate tables, graphs and charts in hard copy
version, PDF file format, Word, and on CD ROM. Two copies plus one per RSIP member of
each presentation, technical memorandum, draft final report and Final Report (plus 10 copies).
The Final Report and Tech Brief are due three (3) months before the end date of the project to
allow time for review by the Research Project Selection and Implementation Panel. Final
Acceptance will be granted upon receipt of ten copies of the approved final report.

YV VY

. CONTRACT TIME:

The PI must provide the anticipated research study duration based on the proposed tasks. Consideration
should be given to potential impediments so that adjustments are incorporated into the schedule
minimizing the need for time extensions.

12 - 24 months

. CONTACTS

A meeting may be scheduled with interested parties after the RFP' s are distributed to refine the
objectives and deliverables and to promote a better understanding of the research needs. Questions on
thistopic shall not be directed to any Research Project Manager, Research Customer, or any other
NJDOT person. All questions and answers shall be addressed through email or if requested, at the
pre-proposal meeting. Contact Camille Crichton-Sumners (Camille.CrichtonSumners@dot.state.nj.us)
on or before August 25, 2010 if you would like to request a pre-proposal meeting.

. DEADLINE

Proposals (10 single-bound copies) are due at the NJDOT Bureau of Research
no later than 5:00 p.m. 9/22/2010

Authorization to Begin Work: 1/3/2011-- estimated or as negotiated

. DELIVERY INSTRUCTIONS:

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried
deliveries:

2011 PROPOSAL-NJDOT

New Jersey Department of Transportation
Bureau of Research

1035 Parkway Avenue

Trenton, New Jersey 08625-0600

For U.S. Postal Service mail:

New Jersey Department of Transportation
ATTN: Camille Crichton-Sumners
Manager, Bureau of Research

PO Box 600

Trenton, New Jersey 08625-0600



